



From: Adam Weir, Procurement Specialist

Date: March 13, 2026

Subject: Addendum #1 – Both gas & Diesel supply contract changed from 6 months to 3 months

Due to the unpredictability of the fuel supply chain and global volatility, Cambria County Transit Authority has decided to reduce the supply period from 6 months to 3 months.

The time period will be:

April 1st 2026 to June 30th 2026

Option #1 – July 1st 2026 to September 31st 2026

Option #2 – October 1st 2026 to December 31st 2026